STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 28/ 02 I'N ORANGE AND RI VERSI DE COUNTI ES 04/ 02/ 02
CONTRACT NUMBER 12- OF0504 I'N AND NEAR YORBA LI NDA AND ANAHEI M CONTRACT CCDE 'B '
LOCATI ON 12- ORA-91-18.3/18.9 FROM 0.1 KM EAST OF COAL CANYON 15 CONTRACT | TEMS
ROAD UNDERCROSSI NG TO 1.2 KM EAST
STRI PI NG AND REPLACE OVERHEAD SI GNS FEDERAL Al D STPH P091-(108)E

G P091- (108) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB1 120, 000 TOTAL NUMBER COF WORKI NG DAYS 15
NUMBER OF BI DDERS 7 ENG NEERS EST 78, 000. 00 AMOUNT UNDER 34, 193. 50 PERCENT UNDER EST 43. 84
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 43, 806. 50 5 STERNDAHL ENTERPRI SES | NC 818 834-1899
00421823
11861 BRANFORD STREET FAX 818 834-8618
SUN VALLEY CA 91352-1032
2 58, 016. 00 1 T D S ENG NEERI NG 805 371-4639
00667073
2896 AGOURA RD STE 171 FAX 805 494-0757
WEST LAKE VI LLAGE CA 91361-3200
3 62, 819. 00 3 CHRI SP COVPANY 510 656-2840
00374600
P O BOX 1368 FAX 510 490-2703
FREMONT CA 94538
4 63, 225. 00 4 STANDARD ENG NEERI NG 714 578-0127
00747190
1401 S G LBERT ST STE 24 FAX 714 578-0123
FULLERTON CA 92823
5 90, 977. 00 7 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750

SAN DI MAS CA 91773-2911



12- OF0504

12-ORA-91-1

03/ 28/ 02

6

96, 491. 00

135, 743. 00

6

2

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706
TANGENT TECHNOLOGY | NC

2179 TEHACHAPI DR
CORONA CA 92879

949 252-0441
00615876
FAX 949 252-0266

909 278-8281
00692821
FAX 909 278-4632
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04/ 02/ 02



12- OF0504
12-ORA-91-1
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 02/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NONE

NONE



12- OF0504 Bl D245

12-ORA-91-1 PAGE 4
03/ 28/ 02 04/ 02/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STERNDAHL ENTERPRI SES STRI PI NG

11851 BRANFORD ST
SUN VALLEY CA 91352
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K R C SAFETY COVPANY | NC TRAFFI C CONTROL SYSTEM ( PARTI AL)
6084 WEST HURLEY
VI SALI A CA 93210- 8808

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUDHAKAR COVPANY ITEMS 4 THRU 7 AND 11 THRU 15 ( PARTI AL)
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SCCAL STRI PI NG STRI PI NG
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CALI FORNI A TRAFFI C MAI NTENANCE | NCC STRI PI NG ( PORTI ON)

BURBANK CA



12- OF0504 Bl D245

12-ORA-91-1 PAGE 5
03/ 28/ 02 04/ 02/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLI ANCE PLAN

P O BOX 593
CORTE MADERA CA 94976- 0593
CALI FORNI A TRAFFI C NMAI NTENANCE TRAFFI C STRI PI NG

1731 N CALI FORNI A ST
BURBANK CA 91505



12- OF0504 Bl D245

12- ORA-91- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 28/ 02 04/ 02/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 750. 00* 750. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 6, 000. 00* 6, 000. 00

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 1, 000. 00* 1, 000. 00

4 (S) 023398 REMOVE YELLOW TRAFFI C STRI PE M 2, 280 2.00 4,560. 00

5 023399 REMOVE VHI TE TRAFFI C STRI PE M 1, 960 1.65 3, 234. 00

6 150722 REMOVE PAVEMENT MARKER EA 2,160 1.00 2,160. 00

7 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00

8 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 150. 00 450. 00

METHOD)

9 568007 I NSTALL SI GN OVERLAY MR 9 140. 00 1, 260. 00
10 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 68 130. 00 8, 840. 00
11 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,370 1.00 2, 370. 00
12 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 90 3.25 292. 50
13 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 580 3.25 5, 135. 00

(BROKEN 3.66 M- 0.92 M
14 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 450 1.50 2,175.00
15 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 860 3.00 2, 580. 00

TOTAL 43, 806. 50



| TEM

O©CoOoO~NOOUAWNE

12- OF0504

12-ORA-91-1

03/ 28/ 02

SUMMARY

58, 016. 00

OF

REMA

I NI

63, 225. 00

Bl D245

PAGE 7
04/ 02/ 02
FI FTH
BI D AMOUNT
1, 000. 00* 1000
24, 000. 00* 24000
4, 000. 00* 4000
10. 00 22800
2.60 5096
1.20 2592
2,500. 00* 2500
250. 00 750
60. 00 540
200. 00 13600
1.10 2607
3.60 324
3.60 5688
2.00 2900
3.00 2580
90, 977. 00



[ TEMl

O©CoOoO~NOOUAWNE

REMA

12- OF0504
12-ORA-91-1 SUMMARY OF
03/ 28/ 02
_______________________________ e
SI XTH | SEVENTH
BI D AMOUNT | BI D
_______________________________ [ mm e
1, 000. 00* 1000. 00| 1, 500. 00*
32, 000. 00* 32000. 00| 1, 500. 00*
3, 000. 00* 3000. 00| 3, 200. 00*
14.00 31920. 00| 13.55
2.50 4900. 00| 3.50
1.10 2376. 00| 2.15
1, 500. 00* 1500. 00| 14, 700. 00*
200. 00 600. 00| 150. 00
70. 00 630. 00| 3, 000. 00
70. 00 4760. 00| 400. 00
1.00 2370. 00| 1.50
4.00 360. 00| 5.50
4.00 6320. 00| 4.50
1.50 2175. 00| 2.50
3.00 2580. 00| 3.50
96, 491. 00
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